



CITY OF BEVERLY HILLS  
DEPARTMENT OF PUBLIC WORKS  
345 N. FOOTHILL ROAD  
BEVERLY HILLS, CALIFORNIA 90210

**ADDENDUM NO. 1**

**CONSTRUCTION OF  
LEVEL 'A' IMPROVEMENTS FOR NEW GIS AND FTP OFFICES**

**BID NO. 18-99**

DATE OF ADDENDUM: December 26, 2018

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

**ITEM NO. 1 – Revision to Bid due date**

The deadline for submission of this bid will be on January 10, 2019 at 2:00pm.

**ITEM NO. 2 – Drawings**

Refer to Sheet# P-101, the plumbing work under slab is within the ceiling space of the Data Center, special care will need to be taken for any work in this room and ceiling tiles will need to be replaced to match existing as required. Work schedule in Data Center will need to be coordinated with the City prior to implementations.

**END OF ADDENDUM**